



Presents a custom software development project for



MOD CONSTRUCTION



COMPANY NAME

Mod Construction

AUTHOR

Berke Bearrick

2026

Agenda



Executive Summary	03
--------------------------	-----------

Proposed Solutions	04
---------------------------	-----------

Proposed Solutions cont.	05
---------------------------------	-----------

Tech Stack	06
-------------------	-----------

Deliverables	07 - 38
---------------------	----------------

Timelines	39-42
------------------	--------------


Phases	43-44
---------------	--------------

Executive Summary

Mod runs as a family of companies — design, construction, and partners — that constantly share the same projects, contractors, clients, and documents. Until now, that meant managing the business across spreadsheets, QuickBooks, and a stack of disconnected tools. Every off-the-shelf option forced an impossible choice: silo each company into its own system, or flatten everything into one and lose the structure that makes Mod work.

We're building something different. One connected workspace where all of your companies live together, every record is linked, and you can instantly filter your view to a single company or see everything at once.

You get total visibility from one place. Your team gets focused tools built for exactly how they work. And nothing ever falls through the cracks between companies again.



Proposed solution

Our solution is designed to run your entire operation from one connected workspace — across all of your companies.


Here we outline the core systems of the platform.

Hub

- The single source of truth for everything. Projects, contractors, vendors, clients, properties, and every document tied to them — all in one place, all connected.
- See any record and instantly view everything attached to it across all three companies.
- Filter your entire workspace to one company or view everything at once. Create an unlimited types of reports and views

Payments

- Automated payment requests, draws, and percentage-of-completion tracking by line item.
- Contractor compliance built in: COI and W-9 tracking with automatic expiration alerts, and a guardrail that blocks requests from anyone missing required documents.
- Sworn contractor statement generation with AI-powered math verification.



Proposed solution continued

Projects


- Full project lifecycle management across every company — proposals, contracts, change orders, and task ownership.
- Build professional proposals and contracts from customizable templates, each with the right company's logo, terms, and branding.
- Clear accountability of tasks assigned so everyone knows who owns what, on every project.
- AI powered receipt scanning uploads and categorizes items accordingly.

Concierge

- Your AI assistant, available by text or voice — the same speech interface you saw in our demo.
- Ask questions, pull reports, retrieve any document, sign off on expenses, and check on tasks — all in one conversation.
- It doesn't just find information. It takes action and creates objects directly inside your tool, with your approval.



Tech stack



TOOL

Anthropic

OpenAI

FUNCTION

The reasoning engine behind your Concierge, document understanding, and math verification.

The same natural speech interface from our own platform. Talk to your tool, get things done hands-free. 06

Timeline - By Phase



P - 1

Duration 1-2
week

Discovery & Architecture

We map your workflows across all three companies and lock the blueprint.



P - 2

Duration 2-3
weeks

Foundation

Your secure workspace goes live. Logins, group permissions, the company toggle, and full activity logging — the backbone everything else is built on.



P - 3

Duration 2-3
weeks

Records & Compliance

Every project, contractor, vendor, and client in one connected place. COI and W-9 tracking with automatic expiration alerts, plus bulk import of your existing data from day one.



P - 4

Duration 2-3
weeks

Payments & Verification

The weekly request process, automated. Payment requests built from percentage-of-completion, retainage handled automatically, sworn statements generated on demand, and AI math verification that catches errors before they cost you.

Timeline - Phase two



P - 5

Duration 2-3 week

Documents & Proposals

Generate proposals, contracts, and change orders straight from your templates — each with the right company's logo and terms. Built-in cost, sell price, profit, margin, and markup tracking per project, split by labor and material.



P - 6

Duration 2-3 weeks

Projects & Communication

Full project management with task ownership, Slack built in, and effortless expense capture — snap a receipt or pull invoice details straight from email, review, and approve.



P - 7

Duration 2-3 weeks

Concierge, Dashboards & Launch

Your AI assistant goes live. Executive dashboards bring everything together with filtering by project, company, region, and contractor — and your team is trained and ready, backed by 30 days of hands-on support.

Investment

This is a complete, custom-built platform — designed around exactly how Mod operates across all three companies. Everything in the seven phases, built to your workflows, owned entirely by you.

The standard cost for a build of this scope is \$54,000. As a referred partner, you receive a 13% discount — bringing your investment to \$47,000.


Each phase is invoiced 50% at kickoff and 50% on completion, so you only pay as work is delivered.

PAHSE	REGULAR	PARTNER
One	\$3,500	\$3,000
Two	\$8,000	\$7,000
Three	\$8,000	\$7,000
Four	\$10,500	\$9,000
Five	\$9,500	\$8,000
Six	\$8,000	\$7,000
Seven	\$6,500	\$6,000
Total:	\$54,000	\$47,000

Whats Included

Twenty ways to replace the spreadsheets — all in **one** connected platform.

- Multi-company workspace with toggle
- Connected records across all entities
- Group-based permissions
- Full audit logging
- Bulk data import
- Contractor & vendor contact cards
- COI & W-9 tracking with alerts
- Missing-document guardrail
- Weekly payment requests
- Percentage-of-completion + retainage
- Sworn statement generation
- AI math verification
- Proposal & contract generation
- Change orders on open projects
- Profit, margin & markup tracking
- Per-company templates & branding
- Receipt & email invoice capture
- Slack integration
- Executive dashboards & filtering
- AI Concierge (voice + text)



Security & Trust

Your clients trust you with their most private information. This platform will hold it — addresses, financials, project details — so it has to be protected to a standard worthy of the people you work with.

Independent Security Audit
\$14,000


Tested by a third party, not just us

Before your platform handles live data, we bring in an independent security firm to run a full penetration test — actively probing for any vulnerability, exactly as a real attacker would. You get an unbiased assessment from experts whose only job is to find weaknesses.

Every Gap, Closed

Included in the audit

Whatever the test uncovers, we fix. Every finding is remediated and re-verified until the platform meets a clean bill of health — documented and reported back to you.



Grow as You Go



E-SIGN

\$6,000

Sign in seconds

Generate contracts from your templates, route them for signature, and let the system chase down anyone who hasn't signed — with automatic reminders and live status tracking. Replaces your current e-signature tool entirely.



FIELD TRACKER

\$5,000

Hours that track themselves

A mobile module for field workers to clock in and out against a specific project — automatically linking their time to project costs. No more separate apps or manual entry. With location validation at each step.



NEW AGENT

\$6,500

Records & Compliance

Every project, contractor, vendor, and client in one connected place. COI and W-9 tracking with automatic expiration alerts, plus bulk import of your existing data from day one.



QUICKBOKS

\$7,000

Close the loop with accounting

Connect the platform to QuickBooks so financial data flows between systems — eliminating duplicate entry while keeping your books as the source of truth, on your timeline.

Ongoing Partnership

Once your platform is live, we keep it running, secure, and improving — so you never have to think about the technology behind it. We're your dedicated team, not a vendor you chase.

AI usage is billed monthly at cost plus a 15% management fee, with full transparency and spending controls.

Monthly platform operations increase by 5% annually to account for rising infrastructure and operating costs.

ITEM		PRICE
Hosting & infrastructure		Included
Integration upkeep		Included
Security & Uptime monitoring		Included
Automatic backups & recovery		Included
5 hours of development per month		Included
AI usage	Cost + 15% management fee	
Total Hosting Package		\$2,200 + AI usage
Additional Development per hour		\$150

Terms

The essentials, in plain language. Full details will be confirmed in the signed agreement.

Ownership:

You own it. The platform, your data, and everything built for Mod belongs to you. We retain only the general frameworks and components we bring with us, so we can keep building efficiently.

Flexibility:


Either side may pause or end the engagement after Phase 2 with 30 days' notice. Any work delivered is paid for; remaining unbilled phases carry a 20% cancellation fee.

Changes:

Work outside the agreed scope is handled transparently — estimated, approved by you in writing, and billed at \$150/hour. No surprises.

Getting Started:

Once this proposal is approved, we'll send the full agreement for signature and schedule your Phase 1 kickoff. We can be underway within days.



Thank you!

We look forward to building with you!

